

Spring 2026 – Autumn 2027

Requirements for SCIT CSIT321 Projects



Project Title	SCIT Computing Lab Scheduling
UOW Supervisor Name of academic(s) that is/are supervising the project	Ridwan Haq (Professional Staff)
Availability (this project is offered in:)	a. Wollongong ONLY b. Liverpool ONLY c. Wollongong and Liverpool
Client (if applicable) Name, Role and Organisation of the client who 'owns' the project	School Operations Team, SCIT (EIS)
Problem Description Brief description of the business problem to be solved and a preliminary list of key functionalities to be delivered by the product	We are looking for better ways of scheduling computing labs for teaching delivery in the School of Computing & Information Technology. We currently use the University "Enterprise" software to manage timetabling build. The current system does not provide insights or visualisation on overall utilisation of School-owned computing labs, nor have the functionality to provide scenario-modelling (to inform decision making).
Expected Project Benefits Brief description of the business benefits that the client expects the product to deliver	• Having better ways of visualising and capturing overall lab utilisation and efficiency • Being able to run scenario-modelling to inform on impacts of changes to teaching formats on scheduling and space available e.g. changing computing labs from 1 to 2 hours, changing from fortnightly to weekly etc. • Being able to provide recommendations on proposed redesigned computing lab set-up e.g. the benefits of having large computing labs (e.g. 48 capacity) vs smaller labs (e.g. 25 capacity) in terms of overall scheduling capacity. • Potentially provide insights that better enable to creation of more streamlined student timetables e.g. limiting the number of days students need to be on-campus.



Potential Stakeholders Names and roles of Company/External stakeholders who will be (a) using the product (b) providing information related to the scope and functionality of the product (c) providing information about the technological environment within which the product will be used (d) approving the product for use	Stakeholders would include; • Professional staff in the SCIT Operations Team • Professional staff in the central UOW Timetabling Team • Academic subject coordinators in SCIT • SCIT students, from a perspective of gauging student feedback on computing lab scheduling.
Expected Commitment Staff to advise the number of hours per fortnight key stakeholders could commit to the project over its duration (annual project), and how staff would best like to organize this, e.g., Skype sessions, teleconference calls, face-to-face meetings with students etc.	I could commit a minimum of 2 hours per fortnight for meetings with the student project team over the annual period. Preference is F2F meetings with students (on campus).
Technology Description Options for the platform on which the product is to be developed Options for key tools and technologies to be employed for developing the product	I currently do not have any recommendations re: potential future technology options, I can provide information on current tools used.
Any Further Information	Student involvement in this project would be beneficial given their experience with computing lab scheduling from an end-user perspective.

